



Volkert, Inc.
3809 Moffett Road (36618)
P.O. Box 7434
Mobile, AL 36670-0434

June 30, 2016

Office 251.342.1070
Fax 251.342.0962
volkert@volkert.com

Contract No. SEW002-16/Bid No. 026-16
(Volkert Project No. 630106-A)
Cleaning and Inspection of Sanitary Sewer Mains

www.volkert.com

TO: ALL PLAN HOLDERS

SUBJECT: ADDENDUM NO. 1

The following revisions are hereby added as Addendum No. 1 to the referenced project plans and specifications. These items shall be considered when preparing proposals for the construction of this project:

1. Refer to Proposal Page II-3. The first paragraph shall be revised as follows:

"The Bidder further proposes and agrees hereby to commence the Work with an adequate force, plant and equipment at the time stated in the notice to the Contractor from the Engineer to proceed and fully complete performance within the duration specified in the Special Conditions for each work order listing for one (1) calendar year beginning from the date that the Contract is fully executed. If agreed to by the Contractor and approved by the City of Fairhope, Alabama by means of a written approval, the Contact Time may be extended in one (1) year increments up to two (2) additional calendar years."

2. Refer to Contract Page IV-1. Paragraph No. 2 shall be revised as follows:

"2. The Contractor shall commence performance of this Contract to be performed under this agreement on a date to be specified in a written order of the Owner and shall fully complete all work hereunder within one (1) calendar year beginning from the date that the Contract is fully executed. If agreed to by the Contractor and approved by the Owner by written approval, the Contact Time may be extended in one (1) year increments up to two (2) additional calendar years. However, no guarantee is implied or expressed that said extension of the Contract Time will be approved after the initial duration of the Contract. "Work" shall include all construction, delivery of materials and items, and other obligations of the Contractor under this Contract."

Receipt of this Addendum No. 1 shall be acknowledged in the appropriate location of Proposal Page II-3 for proposal consideration.

Sincerely,

Tim E. Patton, P.E.
Vice President

/kvd

c Mr. Dan McCrory

Office Locations:

Birmingham, Foley, Mobile, Montgomery, Alabama • Chiple, Ft. Myers, Gainesville, Pensacola, Tampa, Florida
Atlanta, Columbus, Georgia • Collinsville, Wheaton, Illinois • Baton Rouge, New Orleans, Slidell, Louisiana
Jackson, Mississippi • Jefferson City, Missouri • Raleigh, North Carolina • Harrisburg, Pennsylvania
Chattanooga, Nashville, Tennessee • Alexandria, Chesapeake, Virginia • Washington, D.C.

U:\Projects\630 - Fairhope\106 - SS Rehab Specs\Task 1 - CCTV Specs\Addendum No. 1\07-01-16 - Addendum No 1.doc

