	Vendor	Gresco Uti	Gresco Utility Supply				
	Bid Bond (Y/N)	Ch	Check				
	Bid Documents Signed/Notarized (Y/N)	Y/N	Z				
	Lead Time for Delivery	Hapco: 28-30 weeks Cooper: 6-8 weeks	Hapco: 28-30 weeks Cooper: 6-8 weeks				
Item No.	Description	Cost per Each	Total Cost	Cost per Each	Total Cost	Cost per Each	Total Cost
1	Hapco No. 109940-p41 – Aluminum Lighting Pole. Quantity: 70	\$2,063.00	\$144,410.00				
2	Hapco No. 87971-005-p41 Transpo Industries Pole-Safe® Skirt. Quantity: 70	\$132.00	\$9,240.00				
ω	Hapco No. A85935 Break Away Coupling Assembly. Set of 4. Quantity: 30 sets	\$502.00	\$15,060.00				
4	Streetworks GAN Galleon – GAN SA4C 740 8 5WQ GN Lights. Quantity: 140	\$825.00	\$115,500.00				
	Total Sum Cost		\$284,210.00				

## Recommendation:

To the best of my knowledge this is an accurate Bid Tabulation

Signature *l* 

Ben Patterson, Electric Superintendent

Signature

Erin Wolfe, Purchasing Manager